

Elliott & Hughes, Inc.

Engineers/Planners

December 17, 2012
VIA HAND DELIVERY

City of Euless
201 North Ector Drive
Euless, Texas 76039

Attention: Mr. Allen J. Harts, P.E.
Senior Civil Engineer

Re: Engineering Services Contract
FY 2013 Sanitary Sewer Rehabilitation Project
City of Euless, Tarrant County, Texas

Dear Mr. Harts:

In accordance with your request, we have prepared and submit to you our fee schedule and completion times for inclusion in the captioned contract.

The total contract or "not to exceed" amount is \$71,500.00. The base design fee comprises \$36,550.00 of this total, and the remaining \$34,950.00 is determined as follows:

- A. Design or field topographic surveys to be performed on an hourly (reimbursable) basis with an upper limit of \$26,000.00.
- B. Reimbursable Expense category provides: \$2,500.00 to cover reproduction of plans and documents and other allowable incidental expenses.
- C. Services in the construction phase, paid for on an hourly and reimbursable expense basis, are included with a not to exceed fee of \$6,450.00.

The foregoing fees are based on rehabilitation of approximately 5200 linear feet of sanitary sewer line and appurtenances in three (3) separate areas of the City, with an estimated construction cost of \$504,452.00.

Based on previous experience, we have established completion times for inclusion in Section IV. As follows:

- A. Conceptual design plans in 30 calendar days from the date of written notice to proceed.


Mr. Allen J. Harts
Page 2

- B. Preliminary design construction plans in 75 calendar days from acceptance of conceptual design plans and written notice to proceed.
- C. Final design plans and specifications 45 calendar days from acceptance of preliminary design plans and written notice to proceed.

We will be pleased to review the document with you at your convenience, or answer any questions you may have relative to our proposal.

Thank you for your cooperation and assistance. We look forward to working with you in the successful completion of this project.

Very truly yours,
ELLIOTT AND HUGHES, INC.


David C. Hughes, Jr., P.E.



cc: file

12-17-2012
TBPE Form # F-1139